SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER 120 CONTRACT ID IR-34408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 105-11823 CONSTRUCTION ENGINEERING, GPS ROVER LUMP LUMP
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01261 TESTING FOR ASBESTOS 11.000 EACH
16 202-02240 PAVEMENT REMOVAL 162.000 SYS
17 202-02271 HEADWALL, REMOVE 2.000 EACH
18 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
29 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 300.000 SET
30 202-09243 REGULATED MATERIALS, DISPOSE, TYPE Z 6.000 CYSs
31 202-09245 REGULATED MATERIALS, TRANSPORT, Z 6.000 CYs
32 202-52710 SIDEWALK, CONCRETE, REMOVE 45.000 SYS
33 202-90747 RETAINING WALL, REMOVE 34.000 LFT
34 202-91840 FENCE, CHAIN LINK, REMOVE 799.000 LFT
35 202-96133 PIPE, REMOVE 46.000 LFT
36 202-99187 FENCE, FARM FIELD, REMOVE 3,949.000 LFT
37 203-02000 EXCAVATION, COMMON 27,852.000 CYsS
38 203-09567 SPILL CONTAINMENT DAM 21.000 EACH
39 203-11864 SOIL EMBANKMENT QUALITY CONTROL LUMP LUMP
40 205-09942 CLAY CAPPED DITCH 2,050.000 LEFT
41 205-11972 E & SC BUDGET 1.000 DOL
42 205-11973 E & SC QCP PREPARATION & IMPLEMENTATION LUMP LUMP
43 207-08264 SUBGRADE TREATMENT, TYPE II 1,830.000 SYS
44 211-02050 B BORROW 4,554.000 CYs
45 211-06467 AGGREGATE FOR END BENT BACKFILL 94.000 CYS
46 211-09264 STRUCTURAL BACKFILL, TYPE 1 480.000 CYs
47 211-09265 STRUCTURAL BACKFILL, TYPE 2 2,220.000 CYS
48 211-09266 STRUCTURAL BACKFILL, TYPE 3 3,431.000 CYs
49 211-09268 STRUCTURAL BACKFILL, TYPE 5 461.000 CYs
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CALL ORDER  : 120 CONTRACT ID : IR-34408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS
50 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYs
51 302-07455 DENSE GRADED SUBBASE 93.000 CYs
52 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 9.000 TON
53 401-06264 PROFILOGRAPH, HMA LUMP LUMP
54 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 916.000 TON
55 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,952.000 TON
56 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 820.000 TON
57 402-10083 HMA FOR TEMPORARY PAVEMENT, A 324.000 TON
58 402-10087 HMA FOR TEMPORARY PAVEMENT, D 863.000 TON
59 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
60 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
61 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
62 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
63 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
64 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 4,937.500 LET
65 602-06729 BARRIER DELINEATOR 38.000 EACH
66 603-06040 FENCE, FARM FIELD, 47 IN 37,438.000 LET
67 603-06052 FENCE GATE, FARM FIELD, 47" X 12' 2.000 EACH
68 605-06095 CURB, INTEGRAL, B, CONCRETE 406.000 LET
69 605-06095 CURB, INTEGRAL, B, CONCRETE 45.000 LET
70 605-06100 CURB, INTEGRAL, C, CONCRETE 199.000 LET
71  605-06150 CURB AND GUTTER, C, CONCRETE 1,607.000 LET
72 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 3.000 EACH
73 607-06345 PAVED SIDE DITCH, C 390.000 LET
74  609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 587.000 SYS
75 610-07488 HMA FOR APPROACHES, TYPE C 1,203.000 TON
76 610-07788 HMA FOR APPROACHES, TYPE D 439.000 TON
77 610-08446 PCCP FOR APPROACHES, 6 IN 846.000 SYS
78 610-09108 PCCP FOR APPROACHES, 9 IN 363.000 SYS
79 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
80 615-06490 RIGHT OF WAY MARKER 163.000 EACH
81 615-06505 MONUMENT, B 7.000 EACH
82 615-06510 MONUMENT, C 22.000 EACH
83 615-06515 MONUMENT, D 4.000 EACH
84 616-02320 GEOTEXTILES 10,971.000 SYS
85 616-05688 RIPRAP, CLASS 1 551.000 TON
86 616-05689 RIPRAP, CLASS 2 4,241.000 TON
87 616-06405 RIPRAP, REVETMENT 6,026.000 TON
88 616-07210 FIBER ROLL 1,482.000 LET
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
90 621-02356 SEEDING, WETLAND 241.000 1BS
91 621-04258 SEED MIXTURE 23.000 1BS
92  621-06545 FERTILIZER 23.000 TON
93 621-06553 SEED MIXTURE, R 9,449.000 1LBS
94 621-06565 MULCHING MATERIAL 231.000 TON
95 621-06567 WATER 297.000 kGAL
96 621-06570 TOPSOIL 11,140.000 CYS
97 621-06574 SODDING 78,468.000 SYS

98 621-06734 WILD FLOWERS PLUG PLANTING 7,115.000 EACH
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CALL ORDER : 120 CONTRACT ID : IR-34408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS
99 622-52436 SIGN, DO NOT MOW OR SPRAY 60.000 EACH
100 622-91786 SEEDLING 2,970.000 EACH
101 628-09403 FIELD OFFICE, C 24.000 MOS
102 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
103 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
104 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
105 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
106 701-02936 PILE, STEEL H, HP 14 IN X 89 485.400 LET
107 701-02938 CORED HOLE IN ROCK, 24 IN 168.000 LEFT
108 701-09684 PILE SHOE, HP 14 X 89 12.000 EACH
109 701-09739 PILE SHOE, HP 12 X 53 16.000 EACH
110 701-51195 PILE, STEEL H, HP 12 IN X 53 504.000 LEFT
111 702-51005 CONCRETE, A, SUBSTRUCTURE 245.300 CYs
112 702-51015 CONCRETE, B, FOOTINGS 2.000 CYs
113 702-92857 CONCRETE, C, SUBSTRUCTURE 108.800 CYS
114 703-06028 REINFORCING BARS 44,308.000 LBS
115 703-06029 REINFORCING BARS, EPOXY COATED 362,758.000 LBS
116 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 350.000 EACH
117 704-51002 CONCRETE, C, SUPERSTRUCTURE 909.600 CYs
118 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 1,008.000 LET
119 706-11601 RAILING, CONCRETE, FT 123.200 CYS
120 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
121 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 490.000 LEFT
122 707-11047 STRUCTURAL MEMBER, CONCRETE, BULB-T 2,013.000 LET
123 709-51821 SURFACE SEAL LUMP LUMP
124 709-51821 SURFACE SEAL LUMP LUMP
125 715-02397 SAFETY METAL END SECTION 4:1 DIA 36" 10.000 EACH
126 715-02399 SAFETY METAL END SECTION 4:1 DIA 42" 3.000 EACH
127 715-02407 SAFETY METAL END SECTION 4:1 DIA 48" 4.000 EACH
128 715-03476 SAFETY METAL END SECTION 4:1 DIA 24" 4.000 EACH
129 715-03487 SAFETY METAL END SECTION 4:1 DIA 30" 2.000 EACH
130 715-03584 SAFETY METAL END SECTION 4:1 DIA 18" 4.000 EACH
131 715-04926 VALVE 1.000 EACH
132 715-04926 VALVE 2.000 EACH
133 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 812.000 LFT
134 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 243.000 LET
135 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 33,316.000 LET
136 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 2,065.000 LEFT
137 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 76.000 LEFT
138 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 162.000 LEFT
139 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 220.000 LEFT
140 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 79.000 LEFT
141 715-05127 PIPE, TYPE 1 CIRCULAR 42 IN 93.000 LET
142  715-05128 PIPE, TYPE 1 CIRCULAR 48 IN 471.000 LEFT
143 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 46.000 LEFT
144 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 215.000 LEFT
145 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 200.000 LEFT
146 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 274.000 LEFT
147 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 213.000 LEFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS
148 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 122.000 LEFT
149 715-05407 PIPE, END BENT DRAIN, 6 IN 142.000 LET
150 715-05842 CONCRETE ANCHOR 42 IN 2.000 EACH
151 715-06004 CONCRETE ANCHOR, 48 IN 4.000 EACH
152 715-06050 CAP 2.000 EACH
153 715-06050 CAP 2.000 EACH
154 715-07806 PIPE STEEL CASING 250.000 LET
155 715-07806 PIPE STEEL CASING 250.000 LFT
156 715-07806 PIPE STEEL CASING 130.000 LEFT
157 715-09064 VIDEO INSPECTION FOR PIPE 978.000 LEFT
158 715-46005 PIPE END SECTION, DIA 15" 12.000 EACH
159 715-46020 PIPE END SECTION, DIA 24" 6.000 EACH
160 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
161 715-92253 SEWER, SANITARY LATERAL, RECONNECT 1.000 EACH
162 715-98961 FORCE MAIN 270.000 LEFT
163 715-98961 FORCE MAIN 80.000 LET
164 715-98961 FORCE MAIN 1,300.000 LET
165 716-01382 AIR RELEASE VALVE 2.000 EACH
166 716-01382 AIR RELEASE VALVE 2.000 EACH
167 718-06529 OUTLET PROTECTOR, 2 75.000 EACH
168 718-06531 OUTLET PROTECTOR, 3 10.000 EACH
169 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LEFT
170 718-52610 AGGREGATE FOR UNDERDRAINS 2,999.000 CYs
171 718-99153 GEOTEXTILES FOR UNDERDRAIN 26,531.000 SYS
172 720-45235 CATCH BASIN, E7 1.000 EACH
173 720-94612 MANHOLE, K4 1.000 EACH
174 720-97958 MANHOLE, K2 1.000 EACH
175 720-98174 INLET, B15 2.000 EACH
176 720-98555 INLET, C15 1.000 EACH
177 728-11672 DRILLED SHAFT, EXPLORATORY CORE 210.000 LFT
178 728-11673 DRILLED SHAFT, PERMANENT CASING 51.000 LFT
179 728-11856 DRILLED SHAFT 60 IN. DIA. 66.000 LET
180 728-11863 DRILLED SHAFT 54 IN. DIA. 120.000 LET
181 731-93945 FACE PANELS, CONCRETE 6,226.000 SFT
182 731-93946 WALL ERECTION 6,226.000 SFT
183 731-93947 LEVELING PAD, CONCRETE 300.000 LET
184 801-03290 CONSTRUCTION SIGN, C 60.000 EACH
185 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
186 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 36,883.000 LEFT
187 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 126.000 LFT
188 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
189 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
190 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
191 801-06775 MAINTAINING TRAFFIC LUMP LUMP
192 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
193 801-07118 BARRICADE, III-A 412.000 LEFT
194 801-07119 BARRICADE, III-B 100.000 LEFT
195 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 500.000 LEFT

196 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 100.000 LFT
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CALL ORDER : 120 CONTRACT ID : IR-34408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS
197 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 598.000 LFT
198 802-07057 SIGN, PANEL, WITH LEGEND 31.000 SET
199 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
200 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIT 6.000 EACH
201 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 286.000 SFT
202 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 280.000 SET
203 802-76095 STRUCTURAL STEEL, BREAKAWAY 675.000 LBS
204 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 12.000 EACH
205 805-02445 CONTROLLER AND CABINET, P1 3.000 EACH
206 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 22.000 EACH
207 805-11744 HANDHOLE SIGNAL, TYPE 2 22.000 EACH
208 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
209 805-78420 DISCONNECT HANGER 10.000 EACH
210 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 676.000 LFT
211 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,451.000 LFT
212 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,265.000 LET
213 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,517.000 LET
214 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 4,986.000 LFT
215 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
216 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 18.000 EACH
217 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,536.000 LFT
218 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
219 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 12.000 EACH
220 807-01603 SERVICE POINT, TYPE II 3.000 EACH
221 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 4,110.000 LET
222 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
223 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 360.000 EACH
SECTION NO. 0002 NEW ROAD CONSTRUCTION HMA
224 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
225 203-02000 EXCAVATION, COMMON 310, 658.800 cys
226 203-02010 EXCAVATION, ROCK 46,595.000 cyYs
227 207-09934 SUBGRADE TREATMENT, TYPE IB 10,000.000 SYS
228 207-09934 SUBGRADE TREATMENT, TYPE IB 86,207.000 SYS
229 207-09935 SUBGRADE TREATMENT, TYPE IC 17,149.000 SYS
230 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 18,989.000 TON
231 303-01180 COMPACTED AGGREGATE, NO. 53 21,141.400 TON
232 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 345.000 TON
233  401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 6,062.000 TON
234  401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 593.000 TON
235 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 10,168.000 TON
236 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 1,382.000 TON
237 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 9,576.000 TON
238 401-08364 QC/OA-HMA, 4, 64, BASE, 19.0 MM 23,671.000 TON
239 401-10258 JOINT ADHESIVE, SURFACE 27,255.000 LET
240 401-10259 JOINT ADHESIVE, INTERMEDIATE 48,972.000 LFT
241 401-11785 LIQUID ASPHALT SEALANT 76,223.000 LFT

242 404-11894 SEAL COAT, 6P 21,026.000 SYS
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CALL ORDER  : 120 CONTRACT ID : IR-34408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 NEW ROAD CONSTRUCTION HMA
243  405-05517 ASPHALT FOR PRIME COAT 60.000 TON
244  406-05520 ASPHALT FOR TACK COAT 65.000 TON
245 415-11527 BASE SEAL 74.000 TON
246 606-07484 MILLED HMA CORRUGATIONS 2,516.000 LFT
247 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 43,285.000 LFT
248 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 24.000 EACH
249 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 41,166.000 LET
250 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 249.000 LFT
251 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 521.000 LFT
252 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 422.000 LFT
253 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH
SECTION NO. 0003 NEW ROAD CONSTRUCTION PCCP
254 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
255 203-02000 EXCAVATION, COMMON 308,718.770 cyYs
256 203-02010 EXCAVATION, ROCK 45,808.100 cyYs
257 207-09934 SUBGRADE TREATMENT, TYPE IB 10,000.000 SYS
258 207-09934 SUBGRADE TREATMENT, TYPE IB 79,605.000 SYS
259 207-09935 SUBGRADE TREATMENT, TYPE IC 16,296.000 SYS
260 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 17,212.000 TON
261 302-06464 SUBBASE FOR PCCP 18,479.000 cys
262 303-01180 COMPACTED AGGREGATE, NO. 53 17,254.560 TON
263 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 124.000 TON
264 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 690.000 TON
265 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 215.000 TON
266 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 1,147.000 TON
267 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 504.000 TON
268 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 802.000 TON
269 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 2,141.000 TON
270 401-10258 JOINT ADHESIVE, SURFACE 10,020.000 LET
271 401-10259 JOINT ADHESIVE, INTERMEDIATE 14,503.000 LET
272 401-11785 LIQUID ASPHALT SEALANT 24,520.000 LET
273 404-11894 SEAL COAT, 6P 21,026.000 SYS
274 405-05517 ASPHALT FOR PRIME COAT 60.000 TON
275 406-05520 ASPHALT FOR TACK COAT 13.000 TON
276 415-11527 BASE SEAL 8.000 TON
277 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
278 501-09749 QC/QA PCCP, 9.5" 67,511.000 SYS
279 503-05240 D-1 CONTRACTION JOINT 32,705.000 LET
280 503-05310 TERMINAL JOINT 113.000 LET
281 606-07484 MILLED HMA CORRUGATIONS 518.000 LET
282 606-11064 MILLED PCCP CORRUGATIONS 1,998.000 LET
283 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,577.000 LFT
284 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 29,708.000 LET
285 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 29,708.000 LET
286 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 18.000 EACH
287 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, 521.000 LFT

288 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 24.000 EACH
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SECTION NO. 0003 NEW ROAD CONSTRUCTION PCCP

289 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 11,458.000 LET
290 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 249.000 LET
291 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 422.000 LET
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CALL ORDER  : 224 CONTRACT ID : R -33868-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93995 SIGNAL POLE FOUNDATION, REMOVE 2.000 EACH
13 202-93999 SIGNAL POLE, REMOVE 2.000 EACH
14 202-94954 BARRIER WALL, CONCRETE, REMOVE 100.000 LFT
15 203-02000 EXCAVATION, COMMON 3,680.000 cYs
16 203-02070 BORROW 8,060.000 cys
17 205-03371 SEDIMENT, REMOVE 10.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 29.000 EACH
19 205-06934 TEMPORARY MULCH 22.000 TON
20 205-06937 TEMPORARY SILT FENCE 4,325.000 LFT
21 205-09543 NO 2 STONE 1,572.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 235.000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 1,680.000 LBS
24 207-08264 SUBGRADE TREATMENT, TYPE IT 11,060.000 SYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 5,518.000 SYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 37.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,244,000 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 420.000 TON
29 304-07493 WIDENING WITH HMA, TYPE B 71.000 TON
30 306-08043 MILLING, TRANSITION 3,549.000 SYs
31 306-08159 MILLING ASPHALT 7,245.000 SYS
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 1,597.000 TON
34 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,508.000 TON
35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 646.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 5,159.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,159.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 5,159.000 LFT
39 402-07451 HMA WEDGE AND LEVEL, TYPE B 283.000 TON
40 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 2,460.000 TON
41 406-05520 ASPHALT FOR TACK COAT 7.000 TON
42 502-11564 PCCP, 7 IN 424.000 SYS
43 503-05240 D-1 CONTRACTION JOINT 322.000 LFT
44 601-06306 IMPACT ATTENUATOR, RESET, R2, W1, TL-3 1.000 EACH
45 605-06120 CURB, CONCRETE 229.000 LET
46 605-06140 CURB AND GUTTER, CONCRETE 5,209.000 LFT
47 605-06145 CURB AND GUTTER, B, CONCRETE 1,533.000 LFT
48 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 154.000 LFT
49 606-07484 MILLED HMA CORRUGATIONS 1,891.000 LFT



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER t 224 CONTRACT ID R -33868-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 610-08446 PCCP FOR APPROACHES, 6 IN 17.000 SYS
51 610-09108 PCCP FOR APPROACHES, 9 IN 93.000 SYS
52 610-93608 MEDIAN CROSSOVER, REMOVE 3.000 EACH
53 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
54 616-02320 GEOTEXTILES 3,430.000 SYS
55 616-06405 RIPRAP, REVETMENT 812.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
57 621-06545 FERTILIZER 2.000 TON
58 621-06553 SEED MIXTURE, R 527.000 LBS
59 621-06565 MULCHING MATERIAL 7.000 TON
60 621-06567 WATER 3.000 kGAL
61 621-06574 SODDING 663.000 SYS
62 628-09402 FIELD OFFICE, B 12.000 MOS
63 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
64 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
65 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
66 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,651.000 LET
67 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 472.000 LEFT
68 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 162.000 LEFT
69 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 8.000 TON
70 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
71  715-97403 GRATED BOX END SECTION I, 6:1 DIA 15" 6.000 EACH
72 718-06526 HMA FOR UNDERDRAINS 20.000 TON
73 718-06528 OUTLET PROTECTOR, 1 13.000 EACH
74 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
75 718-52610 AGGREGATE FOR UNDERDRAINS 329.000 CYs
76 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,896.000 SYS
77 720-45030 INLET, E7 2.000 EACH
78 720-45035 INLET, F7 1.000 EACH
79 720-98174 INLET, B15 1.000 EACH
80 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 7.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
82 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 61,370.000 LET
83 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 211.000 LEFT
84 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 10,250.000 LFT
85 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
86 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, III-A 160.000 LET
89 801-07119 BARRICADE, III-B 320.000 LET
90 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,650.000 LEFT
91 801-52817 TEMPORARY CROSSOVER, B 3.000 EACH
92 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 452.000 LEFT
93 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 88.000 LEFT
94 802-07057 SIGN, PANEL, WITH LEGEND 320.000 SET
95 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
96 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
97 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 106.000 SET
98 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 334.000 SET
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CALL ORDER : 224 CONTRACT ID : R -33868-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,458.000 1LBS
100 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
101 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
102 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 8.000 EACH
103 807-02191 HANDHOLE, LIGHTING 6.000 EACH
104 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 8.000 EACH
105 807-04654 LIGHT POLE 8.000 EACH
106 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 229.000 LET
107 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 1,746.000 LET
108 807-09582 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 8.000 EACH
109 807-86810 SERVICE POINT, II 1.000 EACH
110 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 320.000 LET
111 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
112 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
113 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 12.000 EACH
114 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
115 807-86930 INSULATION LINK, NON-WATERPROOFED 16.000 EACH
116 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
117 807-86955 CABLE-DUCT MARKER 6.000 EACH
118 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,256.000 LET
119 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,637.000 LET
120 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 694.000 LET
121 808-06716 LINE, REMOVE 11,100.000 LET
122 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
123 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 96.000 LET
124 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 63.000 LET
125 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 107.000 LET
126 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 684.000 LET
127 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 51.000 LET
128 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,825.000 LET
129 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 217.000 LET
130 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 41.000 EACH
131 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 230.000 EACH
132 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 334.000 EACH

133 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 1,728.000 LFT
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CALL ORDER : 412 CONTRACT ID : B -33936-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 497.000 SYS
9 202-62420 BRIDGE RAILING, REMOVE 191.000 LEFT
10 203-02000 EXCAVATION, COMMON 390.000 CYs
11 302-07455 DENSE GRADED SUBBASE 83.000 CYS
12 501-06323 QC/QA-PCCP, 12 IN 146.000 SYS
13 503-03489 RETROFITTED TIE BARS 40.000 EACH
14 503-05240 D-1 CONTRACTION JOINT 54.000 LEFT
15 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
16 601-02241 GUARDRAIL, REMOVE 100.000 LEFT
17 601-06035 GUARDRAIL, RESET 100.000 LET
18 602-06729 BARRIER DELINEATOR 50.000 EACH
19 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 254.000 SYS
20 616-02320 GEOTEXTILES 200.000 SYS
21 616-06405 RIPRAP, REVETMENT 155.000 TON
22 616-09395 GEOMEMBRANE 497.000 SYS
23 619-98427 CLEAN DRAINS 12.000 EACH
24 621-06574 SODDING 95.000 SYS
25 628-09402 FIELD OFFICE, B 5.000 MOS
26 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
30 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
31 702-44240 CONCRETE, A, STRUCTURES 8.400 CYs
32 702-51863 FIELD DRILLED HOLE IN CONCRETE 94.000 EACH
33 703-06029 REINFORCING BARS, EPOXY COATED 25,532.000 LBS
34 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 123.000 EACH
35 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 103.000 SYS
36 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFET 4.000 EACH
37 706-51020 RAILING, CONCRETE, C 13.800 CYsS
38 709-51821 SURFACE SEAL LUMP LUMP
39 715-91584 PIPE, PVC, 1.5" 129.000 LEFT
40 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,790.000 SET
41 724-11939 EXPANSION JOINT SEALING SYS 92.000 LEFT
42 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,948.000 SYS
43 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,600.000 LEFT
45 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
47 801-06710 FLASHING ARROW SIGN 60.000 DAY
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 2.000 EACH
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CALL ORDER : 412 CONTRACT ID : B -33936-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,000.000 LET
51 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
52 807-91361 PIPE, PVC, 6 IN 10.000 LET
53 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN 216.000 LFT
54 808-06716 LINE, REMOVE 5,600.000 LFT
55 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,224.000 LFT
56 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,449.000 LEFT
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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CALL ORDER : 434 CONTRACT ID : B -34985-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 556.000 SYS
13 202-02240 PAVEMENT REMOVAL 994.300 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 179.000 SYS
16 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
17 203-02000 EXCAVATION, COMMON 365.000 cys
18 205-03371 SEDIMENT, REMOVE 10.000 CYS
19 205-06934 TEMPORARY MULCH 1.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,680.000 LFT
21 205-09543 NO 2 STONE 200.000 TON
22 205-11591 TEMPORARY SEED MIXTURE 60.400 LBS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 1,607.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 5.600 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 33.000 TON
26 302-06464 SUBBASE FOR PCCP 305.000 cyYs
27 302-07455 DENSE GRADED SUBBASE 128.000 CYS
28 303-01180 COMPACTED AGGREGATE, NO. 53 178.000 TON
29 304-07490 HMA PATCHING, TYPE B 47.000 TON
30 304-07493 WIDENING WITH HMA, TYPE B 243.000 TON
31 304-07494 WIDENING WITH HMA, TYPE C 23.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN 443.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 111.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 38.000 TON
35 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 93.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 1,486.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 527.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 1,486.000 LFT
39 406-05521 ASPHALT FOR TACK COAT 2,817.000 SYS
40 502-06327 PCCP, 10 IN 458.700 SYS
41 503-03489 RETROFITTED TIE BARS 32.000 EACH
42 503-05240 D-1 CONTRACTION JOINT 260.000 LET
43 503-05310 TERMINAL JOINT 48.000 LFT
44 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
45 601-02241 GUARDRAIL, REMOVE 469.000 LET
46 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
47 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 162.600 LFT
49 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 150.000 LFT
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CALL ORDER : 434 CONTRACT ID : B -34985-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 1.000 EACH
51 602-06729 BARRIER DELINEATOR 6.000 EACH
52 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 803.200 SYS
53 616-02320 GEOTEXTILES 470.000 SYS
54 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
55 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
56 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
58 621-06559 MULCHED SEEDING, R 1,300.000 SYS
59 621-06560 MULCHED SEEDING, U 3,700.000 SYS
60 628-09402 FIELD OFFICE, B 22.000 MOS
61 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
62 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
63 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 66.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
65 628-11977 COMPUTER SYSTEM 3.000 EACH
66 702-51863 FIELD DRILLED HOLE IN CONCRETE 330.000 EACH
67 703-06029 REINFORCING BARS, EPOXY COATED 73,590.000 LBS
68 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 354.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 64.500 CYS
70 706-09960 RAILING, CONCRETE, FC 192.200 LET
71 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
72 709-51821 SURFACE SEAL LUMP LUMP
73 709-51821 SURFACE SEAL LUMP LUMP
74 709-51821 SURFACE SEAL LUMP LUMP
75 710-09158 PATCHING CONCRETE STRUCTURES 225.000 SFT
76 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 344.000 LEFT
77 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 176.000 LET
78 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
79 718-52610 AGGREGATE FOR UNDERDRAINS 28.000 CYs
80 718-99153 GEOTEXTILES FOR UNDERDRAIN 256.000 SYS
81 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 685.000 SET
82 722-51842 BRIDGE DECK OVERLAY 617.000 SYS
83 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.000 CYs
84 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 525.000 SFT
85 722-51874 OVERLAY DAM 247.000 SET
86 722-60824 SURFACE MILLING 556.000 SYS
87 724-51925 STRUCTURAL EXPANSION JOINT, SS 88.000 LEFT
88 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,146.000 SYS
89 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
90 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,172.000 LEFT
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 9,430.000 LEFT
92 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
94 801-06710 FLASHING ARROW SIGN 270.000 DAY
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,300.000 LEFT
97 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH

98 804-06770 DELINEATOR POST 2.000 EACH
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CALL ORDER : 434 CONTRACT ID : B -34985-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 808-06716 LINE, REMOVE 3,902.000 LET
100 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 600.000 LET
101 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,788.000 LEFT
102 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,788.000 LEFT
103 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 17.000 EACH

104 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER : 469 CONTRACT ID : B -37166-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 507-07482 CRACKS IN PCCP, ROUT AND SEAL 800.000 LEFT
9 628-09409 MOBILE INTERNET SERVICE 15.000 MOS
10 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
11 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
12 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
13 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 15.000 MOS
14 628-11977 COMPUTER SYSTEM 1.000 EACH
15 724-11939 EXPANSION JOINT SEALING SYS 3,188.000 LEFT
16 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-07119 BARRICADE, III-B 72.000 LEFT
19 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
20 801-9244s8 CONSTRUCTION SIGNS, MOBILE 556.000 DAY






